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ADDENDUM NO. 1, October 3, 2018  
 
 
RE: West Side Rural Fire Protection District Station 1 & 2 Seismic Upgrade: GM/GC RFP & Contract 
Project No. 2180292.00 
 
FROM: Mackenzie 

RiverEast Center 
PO Box 14310 
Portland, OR 97293 
1515 SE Water Avenue, Suite 100 
Portland, OR 97214 
(503) 224-9560 

TO:  Prospective Bidders 

ADDENDUM NO. 1 1 amends the GM/GC RFP & Contract for the subject project, dated September 28, 2018. It is the 
responsibility of the prospective bidders to note the contents of this addendum and notify the Owner that this addendum 
has been received. Acknowledge receipt by inserting the number of this addendum in the space provided on the Bid 
Proposal Form. 

The following changes in the contract documents constitute this addendum. All changes by addenda are to be included in 
the proposal form and the contents of the addenda become a part of the Contract Documents for this project. All changes 
offset only the specified drawings, words, or paragraphs mentioned. The balance of the words, drawings and specifications 
will remain in full force. 

This addendum includes the following:  
▪ Changes to RFP 
▪ Changes to Contract 
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CHANGES TO RFP 

1.  Original: 1. Project Background Major milestone table 

November 2018 – April 2019 Station 1 Design 

April 2019 - June 2019 Station 1 Permitting & GMP 

July 2019 – June 2020 Station 1 Construction 

November 2018 – May 2019 Station 2 Design 

April 2019 – June 2019 Station 2 Permitting & GMP 

January 2020 – October 2020 Station 2 Construction 

Revised: 1. Project Background Major milestone table 

November 2018 – April 2019 Station 1 Design 

April 2019 - June 2019 Station 1 Permitting & GMP 

July 2019 – June 2020 Station 1 Construction 

November 2018 – May 2019 Station 2 Design 

April 2019 – June 2019 Station 2 Permitting & GMP 

January 2020 – July 2020 Station 2 Achieve Final Completion of Seismic 
Upgrade Construction  

January 2020 – September 2020 Station 2 Substantial Completion of remaining 
Construction 

 

CHANGES TO CONTRACT 

1. Original: 

5.2 Completion of Project. The CM/GC shall achieve Substantial Completion of the entire Work not later than 
_________, 201_ and shall achieve Final Completion not later than 30 Days after the earlier of (i) Substantial 
Completion or (ii) the required date for Substantial Completion. 
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Revised:  

5.2 Completion of Project.  The CM/GC shall achieve Final Completion of the entire Seismic Upgrade Work not 
later than _________, 201_. 

The CM/GC shall achieve Substantial Completion of the entire Work not later than _________, 201_ and shall 
achieve Final Completion not later than 30 Days after the earlier of (i) Substantial Completion or (ii) the required 
date for Substantial Completion. 

 

2. Original: 

5.5.1 Liquidated Damages shall be $1,000.00 for each day that Substantial Completion exceeds the required date 
of Substantial Completion.  

Revised: 

5.5.1 Liquidated Damages shall be $1,000.00 for each day that Substantial Completion exceeds the required date 
of Substantial Completion.  Liquidated Damages shall be an additional $1,000.00 for each day that Final 
Completion exceeds the required date of Final Completion, plus any additional amounts forgone by Owner or 
reimbursed by Owner to State due to State’s revocation of Owner’s grant funding.  

 


